
Checked Bid Results August 24, 2010 Letting

-1 BWO-1180-41(001) / 501637301  Lee 

Construction of a New District Headquarters Building in Tupelo

1 Dependable Construction & Mechanical, LLC (DC & M LLC) - Gilberts, IL 5,102,259.80$       

2 Murphy & Sons, Inc. - Southaven, MS 5,182,000.06$       

3 Panola Construction Company, Inc. - Batesville, MS 5,223,991.00$       

4 EMJ Construction - Memphis, TN 5,290,015.80$       

5 Jesco, Inc. - Tupelo, MS 5,622,000.00$       

6 CIG Contractors, Inc. - Corinth, MS 5,815,287.10$       

7 Coleman Hammons Construction Co., Inc. - Brandon, MS 5,901,224.93$       

8 Worsham Brothers, Inc. - Corinth, MS 6,143,556.70$       

STATE ESTIMATE 7,269,624.80$       

UNDER STATE ESTIMATE 29.81%

-7 HSIP-0054-02(023) / 105874301 & HSIP-0020-01(194) / 105874302  Hinds 

Overlaying approximately 24 miles of SR 27 from the Copiah County Line to the Warren County Line

1 W. E. Blain & Sons, Inc. - Mount Olive, MS 4,674,189.70$       

2 Dickerson & Bowen, Inc. - Brookhaven, MS 5,061,689.45$       

3 APAC - Mississippi, Inc. - Jackson, MS 5,229,471.50$       

4 Superior Asphalt, Inc. - Jackson, MS 5,617,291.75$       

STATE ESTIMATE 5,542,532.75$       

UNDER STATE ESTIMATE 15.67%

-9 SP-9392-00(003) / 100710301  Jackson 

Grade, Drain, Bridge, and Paving necessary to reconstruct SR 611 at US 90

Bid Opening Postponed to September 28, 2010 Letting

1 MDPS-0000-01(006) / 105962301  District 1

Guardrail Installation on various routes throughout the District

1 Atwood Fence Company, Inc. - Kosciusko, MS 3,591,472.00$       

2 RMD Holdings, LTD dba Nationwide Construction Group - New Haven, MI  IRREGULAR 3,679,565.00$       

STATE ESTIMATE 4,031,366.75$       

UNDER STATE ESTIMATE 10.91%

2 MDPS-0000-02(010) / 105962302  District 2

Guardrail Installation at Various Routes in District 2

1 Atwood Fence Company, Inc. - Kosciusko, MS 884,662.50$          

2 RMD Holdings, LTD dba Nationwide Construction Group - New Haven, MI  IRREGULAR 998,163.20$          

STATE ESTIMATE 1,024,707.30$       

UNDER STATE ESTIMATE 13.67%
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3 MDPS-0000-03(004) / 105962303  District 3

Guardrail installation on various routes throughout the District

1 Atwood Fence Company, Inc. - Kosciusko, MS 678,448.00$          

2 Command Construction Industries, LLC - Metarie, LA  IRREGULAR 1,144,100.00$       

STATE ESTIMATE 810,551.00$          

UNDER STATE ESTIMATE 16.30%

4 MDPS-0000-05(005) / 105962305  District 5

Guardrail installation on various routes throughout the District

1 Atwood Fence Company, Inc. - Kosciusko, MS 396,551.75$          

STATE ESTIMATE 507,870.20$          

UNDER STATE ESTIMATE 21.92%

5 MDPS-0000-07(002) / 105962307  District 7

Remove and replace guardrail at various locations throughout District 7

1 Atwood Fence Company, Inc. - Kosciusko, MS 1,171,204.40$       

2 RMD Holdings, LTD dba Nationwide Construction Group - New Haven, MI  IRREGULAR 1,371,056.70$       

3 Command Construction Industries, LLC - Metarie, LA  IRREGULAR 1,586,674.00$       

STATE ESTIMATE 1,386,727.90$       

UNDER STATE ESTIMATE 15.54%

6 HSIP-0022-01(056) / 103289301  Jones 

Construction necessary to upgrade the roadway and traffic signals on SR 15 in Laurel

Bid Opening Postponed to September 28, 2010 Letting

7 STP-0073-01(001) / 105929301  Calhoun 

Widening and overlaying of approximately 11.5 miles of SR 9W from the junction 

of SR 9 and SR 9W to the Calhoun and Lafayette county line

1 Lehman-Roberts Company - Memphis, TN 2,644,122.16$       

2 W. G. Construction Company, Inc. - New Albany, MS 2,686,981.62$       

3 J. J. Ferguson Sand & Gravel, Inc. - Greenwood, MS 2,886,272.75$       

STATE ESTIMATE 2,817,606.31$       

UNDER STATE ESTIMATE 6.16%

8 MP-2306-69(003) / 303951301  Tate 

Overlaying and Widening S.R. 306 from U.S. 51 to S.R. 305

1 Lehman-Roberts Company - Memphis, TN 2,541,217.95$       

STATE ESTIMATE 2,655,865.78$       

UNDER STATE ESTIMATE 4.32%

8/24/2010  12:37 PM Unofficial Document Page 2 of 2


