

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI
July 26, 2011

THE COMMISSION ON **JULY 26, 2011**, RECEIVED BIDS ON THE PROJECTS BELOW. ON **AUGUST 9, 2011**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR ALL DISTRICTS FOR FISCAL YEAR **2012** BROUGHT FORWARD:

\$38,199,579.11

COMMISSION DISTRICT I

AWARDED

STP-0022-02(051) / 106207301

NESHOBA COUNTY - Mill and Overlay approximately 13 miles of SR 15 from Newton
County Line to beginning of 4-Lane at Philadelphia

W. E. BLAIN & SONS, INC.
P. O. BOX 1208
MOUNT OLIVE, MS 39119

\$5,277,568.30

TOTAL AWARDED DISTRICT I

\$5,277,568.30

PREVIOUS TOTAL

\$9,405,878.36

TOTAL AWARDED DISTRICT I TO DATE

\$14,683,446.66

COMMISSION DISTRICT II

AWARDED

HSIP-0064-01(028) / 105961301

HARRISON COUNTY - Installing a traffic signal on SR 67 at Licksillet Rd.

POWELL CONSTRUCTION SERVICES, INC.
17300 SPRINGLAKE DRIVE WEST
VANCLEAVE, MS 39565

\$154,962.00

STP-2170-00(023) / 106222301

FORREST COUNTY - Mill and Overlay approximately 5 miles of US 11 from the Lamar
County Line to Lincoln Road

DUNN ROADBUILDERS, LLC
PO BOX 6560
LAUREL, MS 39441

\$1,863,180.65

TOTAL AWARDED DISTRICT II

\$2,018,142.65

PREVIOUS TOTAL

\$21,785,753.14

TOTAL AWARDED DISTRICT II TO DATE

\$23,803,895.79

COMMISSION DISTRICT III

AWARDED

NH-0007-01(076) / 106159301

MARSHALL COUNTY - Widen and Overlay approximately 12 miles of US 72 from
beginning of 4-lane to Benton County line

STANDARD CONSTRUCTION COMPANY, INC.

PO BOX 38289

GERMANTOWN, TN 38183

\$6,064,518.70

NH-0070-04(016) / 106160301

LAFAYETTE COUNTY - Mill and Overlay approximately 10 miles of US 278 / SR 6 in
Busbyville East of Denmark Road to the Pontotoc County Line

LEHMAN-ROBERTS COMPANY

PO BOX 1603

MEMPHIS, TN 38101

\$3,965,258.58

TOTAL AWARDED DISTRICT III

\$10,029,777.28

PREVIOUS TOTAL

\$7,007,947.61

TOTAL AWARDED DISTRICT III TO DATE

\$17,037,724.89

TOTAL AWARDED ALL DISTRICTS

\$17,325,488.23

TOTAL AWARDED TO DATE

\$55,525,067.34

WITHDRAWN, REJECTED, POSTPONED &/OR TO BE READVERTISED

STP-9324-00(001) / 106200301

COAHOMA COUNTY - Mill and Overlay approximately 2 miles of US 161 from centerline
of US 61 to the Sunflower River bridge

BWO-9718-25(001) / 502350301 & LWO-9023-25(002) / 502350302

HINDS COUNTY - Construction of a Shop Building for the Materials Laboratory in
Jackson

BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CONTRACT ADMINISTRATION DIVISION

Original Signed by B. B. House, P.E.

Contract Administration Engineer

B. B. HOUSE, P. E.

CONTRACT ADMINISTRATION ENGINEER