MISSISSIPPI DEPARTMENT OF TRANSPORTATION JACKSON, MISSISSIPPI

March 12, 2024

THE COMMISSION ON **FEBRUARY 27, 2024**, RECEIVED BIDS ON THE PROJECTS BELOW. ON **MARCH 12, 2024**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR FISCAL YEAR **2024** BROUGHT FORWARD:

\$799,796,678.34

AWARDED

STP-0018-02(059) / 108214301 & 108214302

HOLMES & HUMPHREYS COUNTIES - Mill & Overlay approximately 15 miles of SR 12 from US 49W to US 49E

A J CONSTRUCTION, INC.

4394 MANGUM DRIVE

FLOWOOD MS 39232

\$5,534,203,31

HSIP-0054-01(067) / 109550301 & 109550302

COPIAH & JEFFERSON COUNTIES - Placement of Audible Stripe on SR 28 & SR 27

TRAFFIC CONTROL PRODUCTS COMPANY, INC.

235 EXCELL DR

PEARL MS 39208-6710

\$2,587,700.00

STBG-0054-01(061) / 109246301 & CRP-0054-01(063) / 109274301

LAWRENCE COUNTY - Overlay approximately 8 miles of SR 27 from Dewey Ballard Road to just north of US 84

WALTERS CONSTRUCTION CO., INC.

2051 HIGHWAY 84 EAST

LAUREL MS 39443-8310

\$5,370,855.70

STBG-0063-03(013) / 109242301

PERRY COUNTY - Overlay approximately 6 miles of SR 42 from the intersection of SR 15 to the Greene County Line

DUNN ROADBUILDERS, LLC

411 WEST OAK STREET

LAUREL MS 39441-3948

\$1,833,687.00

STBG-9999-03(393) / 1088113031, 3032, 3033, 3034 & SP-9999-03(395) / 10881130311

BOLIVAR, SUNFLOWER, WASHINGTON, & HUMPHREYS COUNTIES - Placement of Stripe on various routes throughout the District

J. C. CHEEK CONTRACTORS, INC.

2087 ATTALA RD 5257

KOSCIUSKO MS 39090-5133

\$553,160.00

POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

NHPP-7326-03(001) / 109000301

RANKIN COUNTY - Mill & Overlay approximately 2.5 miles of SR 468 from US 80 to north of 2nd Street

MP-5016-35(008) / 308840302 & MP-5016-50(011) / 308840303

KEMPER & NESHOBA COUNTIES - Micro-Surface approximately 11 miles of SR 16 from Thompson Drive to SR 15 & US 45 to the Alabama State Line

BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION CONTRACT ADMINISTRATION DIVISION

Original Signed by Neal Dougherty Contract Administration Director

NEAL DOUGHERTY
CONTRACT ADMINISTRATION DIRECTOR